
PROCEEDING UNDER SECTION 122 OF CERCLA; 42 U.S.C. § 9622 
ADMfNISTRATIVE S.EITLEMENT AGREEMENT FOR PERJ<'ORMANC .. OF 

REMOVAL RESPONSE ACTION AND 
DISBURSEMENT OF PECIAL ACCOUNT FUNDS, 

METAL BANK OF AMERICA, INC. (STATE ROAD) SUPERFUND SITE 

Agreement 
EPA. PENNDOT, PADEP 
State Route 95, Sc.~ction CP2 Project 
Metal Bank of America, Inc. (State Road) Site 

AGREEMENT 

PennDOT No. ~1!:/
EPA No. CERC-03-2015-00I6DC 

This .Admi~istrative Settlement Agreement (hereinafter "AGREEMENT') is. made on 
and entered mto t111s J/2 day of _APR IL __ , J-of~y and between the Umted States 
Environmental Protection Agency (hereinafter "EPA .. ) the Cornmonweal.th of Permsylvatria, 
Department of Environmental Protection (hereinafter "'P ADEP11

), and the Commonwealth of 
Pennsylvania~ Department of Transportation (hereinafter "PENNDOT'). 

WI T N E S S E T H~ 

WHEREAS, EPA is an executive agency of the United States of America responsible for 
administration, implementation, and enforcement of federal laws protecting human health and 
the environment, including, among others, the Comprehensive Environmental Response, 
Compensation, and Liability Act of 1980 ("CERCLN')• as amended, 42 U.S.C. §§ 9601-9675, 
and, 

WHEREAS, P ADEP is an executive agency of the Commonwealth of Pennsylvania 
responsible for the administration, implementation, and enforcement of the cnvirorunental 
statutes and regulations of the Commonwealth of Pennsylvmua, including, among others, the 
Hazardous Sites Cleanup Act, 35 P$. §·§ 6020.101- 6010.1305; and, 

WHEREAS, PENNDOT is an executive agency of the Commonwealth of Pennsylvan1a 
responsible for the administration, implementation, and enforcement of tbe transportation 
statutes and regulations of the Commonwealth of Pennsylvania, including the highway, public 
transit, mass transit and aviation statutes and regulations; and, 

WHEREAS, in a decision document dated September 28, 2011 (hereinafter "Action 
Memorandum," attached hereto as "Attachment A"), EPA selected a removal site action, in 
accordance with Section 104 of CERCLA, 42 U.S.C. § 9604, and Section 300.415 of the 
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National Oil and Hazardous Substances Pollution Contingency Plan ("NCP"), 40 C.F.R. § 
300.415, for property known as the Metal Bank of America, Inc. (State Road) Superfund Site 
(hereinafter "Site"), located at 6801 State Road, Philadelphia, Pennsylvania; and 

WHEREAS, PENNDOT is constructing improvements to State Route 95, Section CP2 
(hereinafter "SR 95, CP2 Project"), which will include work on drainage systems in the vicinity 
of the Site; and 

WHEREAS, as part of the SR 95, CP2 Project, PENNDOT is willing to perform, or have 
its contractors or subcontractors perform, the portion of the removal action that involves 
installing a liner in the combined sanitary and storm water drainage system underlying the Site 
(hereinafter "the Work") as described in Section V of the Action Memorandum; and 

WHEREAS, the Work performed by PENNDOT, or its contractors and subcontractors, 
will assist EPA in implementing the removal action at the Site; and 

WHEREAS, the Work performed by PENNDOT, or its contractors and subcontractors, 
will respond to the imminent and substantial threat to the public health or welfare or to the 
environment created by the release or threatened release of a hazardous substance or substances 
at the Site; and 

WHEREAS, the parties agree that the Work performed by PENNDOT, or its contractors 
and subcontractors, should be performed in accordance with the NCP under the oversight of the 
On-Scene Coordinator or a contractor appointed for the Site by EPA under the NCP; and 

WHEREAS, in exchange for performance of the Work by PENNDOT, EPA agrees to 
make available to PENNDOT funds from the Metal Bank of America, Inc. Site Disbursement 
Special Account, subject to the terms, conditions, and limitations set forth in this AGREEMENT; 
and, 

WHEREAS, Section 2002(a) (7) of the Pennsylvania Administrative Code of 1929, as 
amended, 71 P.S. § 512(a)(7), requires PENNDOT to cooperate with appropriate Federal 
Agencies in the coordination of plans and policies for the development of transportation 
facilities; and, 

WHEREAS, Chapter 19 ofthe Commonwealth Procurement Code, as amended, 62 Pa. 
C.S. Chapter 19, permits PENNDOT to enter into an agreement with an agency of the United 
States such as EPA for the cooperative use of services that must otherwise be procured 
competitively; and, 

WHEREAS, this AGREEMENT is entered into pursuant to the authority vested in the 
Administrator ofEPA by Section 122 ofCERCLA, 42 U.S.C. § 9622, which authority has been 
delegated to the Regional Administrators ofEPA by EPA Delegation No. 14-14-C and has been 
further delegated to the Director of the Hazardous Site Cleanup Division of EPA Region III. 
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NOW, THEREFORE, EPA, DEP and PENNDOT set forth the following as the terms and 
conditions of their Agreement: 

1. Incorporation of Recitals. The foregoing recitals are incorporated by reference as a 
material part of this AGREEMENT. 

2. On-Scene Coordinator. EPA has designated Michael Towle, Eastern Response 
Branch, Region III, as its On-Scene Coordinator (hereinafter "OSC"). Except as 
otherwise provided in this AGREEMENT, DEP and PENNDOT shall direct all 
submissions electronically to EPA required by this AGREEMENT to the OSC at 
towle.michael@epa.gov. 

3. Authority of the OSC. The OSC shall be responsible for overseeing PENNDOT's 
implementation of this AGREEMENT. The OSC shall have the authority vested in an 
OSC by the NCP, including the authority to halt, conduct, or direct any Work 
required by this AGREEMENT, or to direct any other removal action undertaken at 
the Site. Absence of the OSC from the Site shall not be cause for stoppage of the 
Work unless specifically directed by the OSC. 

4. Project Coordinator. PENNDOT has designated Richard Bums as the Project 
Coordinator who shall be responsible for administration of all actions by PENNDOT 
required by this AGREEMENT. To the greatest extent possible, the Project 
Coordinator shall be present on Site or readily available during the Work. EPA and 
DEP shall direct all submissions to PENNDOT required by this AGREEMENT to the 
Project Coordinator at 215-941-8770. 

5. PENNDOT's Contractor. PENNDOT has designated Walsh Construction Company 
II, LLC (hereinafter "Walsh Construction" or "primary contractor") as its primary 
contractor for the SR 95, CP2 Project. Walsh Construction has retained Spiniello 
Companies to perform subcontracting work on the Site for the SR 95, CP2 Project. 
PENNDOT has also retained Hill International, Inc. (hereinafter "project 
management contractor") to provide project management services for the SR 95, CP2 
Project and has retained Skelly and Loy, Inc. (hereinafter "environmental remediation 
contractor") to provide environmental remediation services. The primary contractor, 
the project management contractor, the environmental remediation contractor and any 
of their subcontractors shall all abide by the terms of this AGREEMENT while 
working on the Site for the SR 95, CP2 Project. Any new contractor(s) or 
subcontractor(s) shall be prequalified for the applicable work pursuant to 
PENNDOT's prequalification program established by 67 Pa. Code Chapter 457. 
PENNDOT shall consult with the OSC prior to allowing any new contractor(s) or 
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subcontractor(s) to commence the Work on the Site for the SR 95, CP2 Project and 
shall afford the OSC a reasonable time to object to the qualifications of such new 
contractor(s) or subcontractor(s). The term "contractor" as used in this 
AGREEMENT includes the primary contractor, the project management contractor, 
the environmental remediation contractor and any of their subcontractors performing 
the Work on the Site for the SR 95, CP 2 Project. 

6. DEP Contact. DEP has designated Ragesh Patel, Southeast Regional Manager
Hazardous Sites Cleanup Section as the DEP contact for issues arising under this 
AGREEMENT. EPA and PENNDOT shall direct all submissions to DEP required by 
this AGREEMENT to the DEP contact at 2 East Main Street, Norristown, PA 1940 
and via email at rapatel@pa.gov. 

7. Changing Designations. EPA, DEP and PENNDOT shall have the right, subject to 
this paragraph, to change their respective designated OSC, Contact or Project 
Coordinator. PENNDOT shall notify EPA seven (7) days before such a change is 
made. The initial notification may be made orally, but shall be promptly followed by 
a written notice. EPA may disapprove of a new designated Project Coordinator. If 
EPA disapproves of the new designated Project Coordinator, PENNDOT shall retain 
a different Project Coordinator and shall notify EPA of that person's name, address, 
telephone number, and qualifications within 30 days following EPA's disapproval. 

8. Draft Site Work Plan. Within 30 days of the Effective Date, PENNDOT, or its 
contractor, shall submit to EPA for approval, and to DEP for review and comment, a 
draft Site Work Plan for performing the Work to be done by PENNDOT within the 
Site as part of the SR 95, CP2 Project. The Site Work Plan shall include a brief 
description of, and an expeditious schedule for, the actions covered by this 
AGREEMENT. 

9. Site Work Plan Approval, hnplementation, and Progress Reports. EPA will approve 
or disapprove the draft Site Work Plan in whole or in part. If EPA disapproves the 
draft Work Plan, EPA will provide PENNDOT with an explanation of the reasons for 
the disapproval and EPA may recommend revisions to the draft Work Plan. Within 20 
days of receipt of EPA's explanation of the reasons for disapproval, PENNDOT, or 
its contractor, shall submit a revised draft Site Work Plan to EPA and DEP. 
PENNDOT, or its contractor, shall implement the Site Work Plan as approved in 
writing by EPA in accordance with the schedule approved by EPA. Once approved, 
the Site Work Plan, the schedule, and any subsequent modifications agreed to by the 
parties shall be incorporated into this AGREEMENT as an attachment. To the extent 
implementation of the Site Work Plan begins later than 30 days after the Effective 
Date, PENNDOT shall submit a monthly progress report to EPA until the Work has 
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been completed. 

10. Commencement of Work. PENNDOT, or its contractor, shall not commence any 
Work at the Site except in conformance with the terms of this AGREEMENT. 
PENNDOT, or its contractor, shall not commence implementation of the Site Work 
Plan developed hereunder until receiving written EPA approval pursuant to paragraph 
9. Upon receiving EPA's written approval of the Site Work Plan, PennDOT shall 
begin implementing the Site Work Plan. 

11. Reimbursement of Covered Costs. For purposes of this AGREEMENT, "Covered 
Costs" shall mean costs paid by PENNDOT for the Work, including without 
limitation any costs incurred by PENNDOT to develop and implement the Site Work 
Plan, as well as any costs previously incurred by PENNDOT to investigate conditions 
at the Site and to determine the feasibility of the Work. All Covered Costs shall be 
eligible for reimbursement from the Metal Bank of America, Inc. Superfund Site 
Disbursement Special Account within the EPA Hazardous Substance Superfund 
(hereinafter "the Disbursement Special Account"), which EPA will establish within 
30 days of the Effective Date, in accordance with Section 122(b )(3) of CERCLA, 42 
U.S.C. § 9622(b)(3). Any Covered Costs previously incurred by PENNDOT to 
investigate conditions at the Site may be eligible for reimbursement from the State 
Road Site Account established under the 2008 Fund Transfer Agreement between the 
United States and the Union Trust. The following provisions shall apply to all 
requested disbursements from either the State Road Account or the Disbursement 
Special Account: 

a. Timing, Amount and Method of Disbursing Funds From the State Road 
Site Account or the Disbursement Special Account. 

(1) Subject to the terms, conditions, and limitations set forth in this 
AGREEMENT, EPA agrees to make $816,850.00, and interest 
earned, available for disbursement from the Disbursement 
Special Account to PENNDOT for reimbursement of Covered 
Costs. For purposes of this paragraph, "interest earned" shall 
mean interest earned on the Disbursement Special Account from 
the date any funds are transferred to it by EPA. Interest earned 
shall be computed monthly at a rate based on the annual return 
on investments of the Hazardous Substance Superfund. The 
applicable rate of interest shall be the rate in effect at the time 
interest accrues. 

(2) Within sixty (60) days of EPA's receipt of a Cost Summary and 
Certification from PENNDOT, as defined by Subparagraph 11.b, 
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or if EPA has requested additional information under 
Subparagraph 11.b or a revised Cost Summary and Certification 
under Subparagraph ll.c, or within sixty (60) days of receipt of 
the additional information or revised Cost Summary and 
Certification, and subject to the conditions set forth in this 
Paragraph 11, EPA shall disburse the funds from the 
Disbursement Special Account to PENNDOT by electronic wire 
transfer to an account identified in writing by PENNDOT. 

(3) PENNDOT shall provide EPA with a separate Cost Summary 
and Certification for any Covered Costs previously incurred to 
investigate Site conditions. 

b. Cost Summary and Certification. PENNDOT shall periodically submit to 
EPA a Cost Summary and Certification, as defined in this Subparagraph 
1l.b, covering the Work performed under this AGREEMENT for which 
PENNDOT seeks reimbursement from the Disbursement Special Account. 
Each Cost Summary and Certification shall include a complete and 
accurate written summary and certification of the Covered Costs identified 
in the particular submission. Each Cost Summary and Certification shall 
also contain the following statement signed by PENNDOT's Project 
Coordinator: 

"To the best of my knowledge, after thorough investigation and review of 
PENNDOT' s documentation of costs incurred and paid for Work 
performed pursuant to the AGREEMENT between EPA, P ADEP and 
PENNDOT, I certify that the information contained in or accompanying 
this submittal is true, accurate, and complete. I am aware that there are 
significant penalties for knowingly submitting false information, including 
the possibility of fine and imprisonment." 

PENNDOT's Project Coordinator shall also provide EPA a list of the 
documents that he or she reviewed in support of the Cost Summary and 
Certification. Upon request by EPA, PENNDOT shall submit to EPA any 
additional information that EPA deems necessary for its review and 
approval of a Cost Summary and Certification. 

c. Recalculation of Covered Costs. If EPA fmds that a Cost Summary and 
Certification includes a mathematical accounting error, costs that are 
inadequately documented, costs that are not within the definition of 
Covered Costs, or costs submitted in a prior Cost Summary and 
Certification, EPA will notify PENNDOT and provide an opportunity to 
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cure the deficiency by submitting a revised Cost Summary and 
Certification. If PENNDOT fails to cure the deficiency within 30 days 
after being notified of, and given the opportunity to cure, the deficiency, 
EPA will recalculate PENNDOT' s costs eligible for disbursement for that 
submission and disburse the corrected amount to PENNDOT in 
accordance with the procedures in this Paragraph 11. PENNDOT may 
dispute EPA's recalculation under this Paragraph_ by providing EPA with a 
written statement detailing the basis for PENNDOT' s dispute and 
requesting that EPA correct the recalculation. Resolution of any dispute 
under this paragraph 11.c shall be made by the Director of the Hazardous 
Site Cleanup Division of EPA Region III (hereinafter "the Division 
Director"). In no event shall PENNDOT be disbursed funds from the 
Disbursement Special Account in excess of amounts properly documented 
in a Cost Summary and Certification accepted or modified by EPA 

d. Records Retention. Beginning on the Effective Date, PENNDOT shall 
retain for a period of five (5) years all financial and programmatic records, 
supporting documents, and other records related to or reasonably 
considered pertinent to PENNDOT' s performance of the Work or to the 
Covered Costs. At the conclusion of this five-year retention period, 
PENNDOT shall contact EPA before destroying or deleting any records 
covered by this subparagraph 11.d. If any litigation, claim, negotiation, 
audit, cost recovery, or other action involving the records has begun and 
not been resolved before the expiration of the five-year period, 
PENNDOT shall retain, and provide EPA with access to, the records until 
completion of the action and resolution of all issues tha~ arise from it, or 
until the end of the regular five-year period, whichever is later. An 
unalterable electronic format, acceptable to EPA, may be substituted for 
the original records. 

12. Health and Safety Plan. PENNDOT, or its contractor, shall submit to EPA and DEP 
for review and comment a plan that ensures the protection of the public health and 
safety during performance of on-Site Work under this AGREEMENT. PENNDOT, or 
its contractor, shall implement the plan during pendency of the Work performed 
pursuant to this AGREEMENT. 

13. Quality Assurance and Sampling. All sampling and analyses performed pursuant to 
this AGREEMENT shall conform to EPA direction, approval, and guidance regarding 
sampling, quality assurance/quality control ("QA/QC"), data validation, and chain of 
custody procedures. PENNDOT, or its contractor, shall ensure that the laboratory 
used to perform the analyses participates in a QA/QC program that complies with the 
appropriate EPA guidance. PENNDOT, or its contractor, shall follow, as appropriate, 
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"Quality Assurance/Quality Control Guidance for Removal Activities: Sampling 
QAIQC Plan and Data Validation Procedures" (OSWER Directive No. 9360.4-01, 
April 1, 1990), as guidance for QA/QC and sampling. PENNDOT shall only use 
laboratories that have a documented Quality System that complies with ANSI/ ASQC 
E-4 1994, "Specifications and Guidelines for Quality Systems for Environmental 
Data Collection and Environmental Technology Programs" (American National 
Standard, January 5, 1995), and "EPA Requirements for Quality Management Plans 
(QA/R-2) (EPA/240/B-01/002, March 2001)," or equivalent documentation as 
determined by EPA. EPA may consider laboratories accredited under the National 
Environmental Laboratory Accreditation Program (''NELAP") as meeting the Quality 
System requirements. 

14. Off-Site Shipments. PENNDOT, or its contractor, shall, prior to any off-Site 
shipment of Waste Material from the Site to an out-of-state waste management 
facility, provide written notification of such shipment of Waste Material to the 
appropriate state environmental official in the receiving facility's state and to the On
Scene Coordinator. However, this notification requirement shall not apply to any off
Site shipments when the total volume of all such shipments will not exceed 10 cubic 
yards. Before shipping any hazardous substances, pollutants, or contaminants from 
the Site to an off-site location, PENNDOT, or its contractor, shall obtain EPA's 
certification that the proposed receiving facility is operating in compliance with the 
requirements of Section 121(d)(3) of CERCLA, 42 U.S.C. § 9621(d)(3), and 40 
C.F.R. § 300.440. PENNDOT, or its contractor, shall only send hazardous substances, 
pollutants, or contaminants from the Site to an off-site facility that complies with the 
requirements of the statutory provision and regulation cited in the preceding sentence. 
As used in this paragraph, "Waste Material" shall mean any material originating from 
the on-Site drainage system subject to the removal action or any material that has 
become contaminated by Site-related hazardous substances from within the drainage 
system. 

15. Site Access. PENNDOT does not own or control the Site. PENNDOT, as an EPA 
Designee, will access the Site to implement this AGREEMENT in accordance with 
the provisions for Site access for EPA and EPA Designees set forth in paragraph 6 of 
the Settlement Agreement Respecting Environmental Objections to Debtors' Third 
Amended Plan of Reorganization Under Chapter 11 of the Bankruptcy Code (Case 
No. 03-45870-399) ("the Bankruptcy Settlement"). Under the terms of the 
Bankruptcy Settlement, the Four Sites Union Trust, the owner of the Site, has agreed 
to provide EPA and EPA Designees with access to the Site at all times for the purpose 
of, among other things, implementing a response action at the Site. 

16. Emergency Response and Notification of Releases. In the event of any action or 
occurrence during performance of the Work that causes or threatens a release of 
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hazardous substances from the Site and that constitutes an emergency situation or 
may present an immediate threat to public health or welfare or the environment, 
PENNDOT, or its contractor, shall immediately take all appropriate action. 
PENNDOT, or its contractor, shall take these actions in accordance with all 
applicable provisions of this AGREEMENT, including, but not limited to, the Health 
and Safety Plan, in order to prevent, abate or minimize such release or endangerment 
caused or threatened by the release. PENNDOT, or its contractor, shall also 
immediately notify the OSC or, in the event of his/her unavailability, the Regional 
Duty Officer at (215) 814-3255 ofthe incident or Site conditions. In addition, in the 
event of such a release of a hazardous substance from the Site, PENNDOT, or its 
contractor, shall immediately notify the National Response Center at (800) 424-8802. 
PENNDOT shall submit a written report to EPA within seven (7) days after each 
release, setting forth the events that occurred and the measures taken or to be taken to 
mitigate any release or endangerment caused or threatened by the release and to 
prevent the reoccurrence of such a release. This reporting requirement is in addition 
to, and not in lieu of, reporting under Section 103(c) of CERCLA, 42 U.S.C. § 
9603(c), and Section 304 of the Emergency Planning and Community Right-To
Know Act of 1986, 42 U.S.C. § 11004, et seq. 

17. Termination. At any time prior to the commencement of the Work at the Site 
pursuant to the Site Work Plan, any of the parties to this AGREEMENT may 
immediately terminate this AGREEMENT upon written notice to the other parties. 
If any party terminates this AGREEMENT pursuant to this provision, all obligations 
created hereunder of each of the parties shall be null and void, and each party shall 
bear all costs that it has incurred pursuant to this AGREEMENT without any 
reimbursement from the other parties. 

18. Entire Agreement and Amendment of Attachments. This Agreement constitutes the 
entire agreement between the parties and may not be modified or amended except in 
writing, and the rights and obligations hereunder may not be transferred or assigned 
without the prior written consent of the parties hereto. Except for Attachment A (the 
Action Memorandum), which EPA may modify at its sole discretion in accordance 
with Section 104(a) of CERCA, 42 U.S.C. § 104(a), the other attachments to this 
AGREEMENT may only be amended upon mutual, written consent of the parties. 
For purposes of amending the attachments, consent of EPA may be provided by the 
On-Scene Coordinator, consent of P ADEP may be provided by Ragesh Patel, 
Southeast Regional Manager-Hazardous Sites Cleanup Section, and consent of 
PENNDOT may be provided by the District Executive for PENNDOT Engineering 
District 6-0 or his designee. 

19. Counterparts. This Agreement may be executed in any number of counterparts, each 
of which when executed and delivered to EPA, PENNDOT, or PADEP shall be 
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deemed to be an original, but such counterparts shall together constitute one and the 
same document. 

20. Effective Date. The Effective Date of this AGREEMENT shall be the date of the last 
signature hereto. 

21. Reservation of Rights. In accordance with Section 104(a) of CERCLA, 42 U.S.C. § 
9604(a), EPA reserves its rights to take additional response actions at the Site during 
the performance of the Work to protect the public health or welfare or the 
environment. 

22. Transfer of Disbursement Special Account Funds. In the event EPA completes all 
disbursements to PENNDOT for Covered Costs under this AGREEMENT, EPA shall 
transfer any funds remaining in the Disbursement Special Account to the Metal Bank 
of America, Inc. Superfund Site Special Account or to the Hazardous Substance 
Superfund. 

23. Completion of Work and Final Work Report. Within 20 days of the date PENNDOT 
concludes it has completed implementation of the Site Work Plan, PENNDOT shall 
submit a Final Work Report to EPA and PADEP, subject to EPA approval described 
in Paragraph 9 above. The Final Work Report shall be deemed incorporated into this 
AGREEMENT upon approval by EPA. 

24. Contribution Protection. The Parties agree that this AGREEMENT constitutes an 
administrative settlement for purposes of Section 113(f)(2) of CERCLA, 42 U.S.C. § 
9613(f)(2), and that PENNDOT is entitled, as of the effective date of this 
AGREEMENT, to protection from contribution actions or claims as provided by 
Sections 113(f)(2) and 122(h)(4) of CERCLA, 42 U.S.C. §§ 9613(£)(2) and 
9622(h)(4), or as may be otherwise provided by law, for "matters addressed" in this 
AGREEMENT. The "matters addressed" in this AGREEMENT include the Work. 

25. Covenant Not to Sue By EPA. From the Effective Date, and for as long as EPA 
determines that the terms of this AGREEMENT, including any modifications made to 
it, are being, or have been, fully complied with, EPA agrees not to sue or take any 
administrative action against PENNDOT for the Work or for Existing Contamination. 
For the purposes of this AGREEMENT, "Existing Contamination" shall mean any 
hazardous substance, pollutant, or contaminant that is present or existing on or under 
the Site as of the Effective Date; any hazardous substance, pollutant, or contaminant 
that migrated from the Site prior to the Effective Date; and any hazardous substance, 
pollutant, or contaminant that is presently at the Site and migrates from the Site after 
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the Effective Date. Nothing in this AGREEMENT shall be construed to grant any 
rights to persons not a party to this AGREEMENT. Further, nothing in this 
AGREEMENT precludes the United States from asserting any claims, causes of 
action, or demands against any persons not parties to this AGREEMENT for 
indemnification, contribution, or cost recovery. Nothing herein diminishes the right 
of the United States, pursuant to Sections 113(±)(2) and (3) of CERCLA, 42 U.S.C. § 
9613(±)(2) & (3), to pursue any such persons to obtain additional response costs or 
response actions and to enter into settlements that provide contribution protection to 
such persons. 
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IN WITNESS WHEREOF, the parties have executed this Agreement the 
date first above written. 

UNITED STATES OF AMERICA 
ENVIRONMENTAL PROTECTION AGENCY, REGION III 

BY : 

Cecil Rodrigues 
Director 
Hazardous Site Cleanup Division 

Date : ------

COMMONWEALTH OF PENNSYLVANIA 
DEPARTMENT OF ENVIRONMENTAL 

COMMONWEALTH OF PENNSYLVANIA 
DEPARTMENT OF TRANSPORTATION 

::OTECT~ 

Title : /,_~-1-::lc=.i_ ....:....f..:....:ll....::...::..~~~~--'---.!---~;.._' I Deputy Secretary for 
Highway Administration 
Date: 1 h . .n -

BY 
~----~~-------Date for Comptroller Date 
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IN WITNESS WHEREOF, the parties have executed this Agreement the 
date first above written. 

UNITED STATES OF AMERICA 
ENVIRONMENTAL PROTECTION AGENCY, REGION III 

BY: Q g e, ~=-ts'"'"" Date' 4 \zo (z."'G 
Cecil Rodrigues 
Director 
Hazardous Site Cleanup Division 

COMMONWEALTH OF PENNSYLVANIA 
DEPARTMENT OF ENVIRONMENTAL 
PROTECTION 

BY 

Title: 
----------------~------

Date: --------------------------

APPROVED AS TO LEGALITY 
AND FORM 

BY ______________________________ _ 

for PADEP Chief Counsel Date 

BY 
-------------------------------
for PENNDOT Chief Counsel Date 

BY 
--------------------------------

Deputy General Counsel Date 

BY --------------------------------Deputy Attorney General Date 

COMMONWEALTH OF PENNSYLVANIA 
DEPARTMENT OF TRANSPORTATION 

BY 

Deputy Secretary for 
Highway Administration 
Date: --------------------------

FUNDS COMM'NT DOC. NO. ------
CERTIFIED FUNDS AVAILABLE 
UNDER SAP NO. 
SAP COST CENTER 

----------------

GL. ACCOUNT --------------------AMOUNT --------------------------
BY 

for ComptrolleF Date 
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ATTACHMENT A 



UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 
REGION Ill 

1650 Arch Street 
Philadelphia, Pennsylvania 19103-2029 

SUBJECT: Request for Funding for a Removal Action at the 
Metal Bank of America State Road Site 
Philadelphia, Philadelphia 

FROM: 

TO: Dennis P. Carney, Associate Director 
Office of Preparedness and Response (3HS30) 

I. PURPOSE 

SEP 2 8 2011 

The purpose of this Action Memorandum is to request funding for a Removal Action at 
the Metal Bank of America State Road Site (Site). This Action Memorandum also documents 
approval for a time-critical Removal Action to mitigate the release and threatened release of 
hazardous substances at the Site. The Site is located at 6801 State Road in the City of 
Philadelphia, Philadelphia County, Pennsylvania. 

In response to the presence of polychlorinated biphenyls (PCBs) contamination at the 
Site, a removal site evaluation was conducted by the On-Scene Coordinator (OSC) which 
included sampling activities completed in April20 11. The removal site evaluation was 
conducted in accordance with Section 300.410 of the National Oil and Hazardous Substances 
Pollution Contingency Plan (NCP), 40 C.F .R. § 300.410, and identified a threat to public health 
or welfare or the environment posed by hazardous substances at the Site. 

To mitigate the identified threat, CERCLA funding is necessary to conduct a Removal 
Action pursuant to Section 300.415 ofthe NCP, 40 C.F.R. § 300.415, to prevent the release 
and/or substantial threat of release of hazardous substances from the Site and to protect public 
health, welfare, and/or the environment. A Removal Action Project Ceiling of $816,850, of 
which $741,850, are froni the Regional Removal Allowance, is necessary to mitigate the threats 
as identified in this Action Memorandum. There are no nationally significant or precedent
setting issues associated with the response. 
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II. SITE CONDITIONS AND BACKGROUND 

A. Site Description 

1. Background Information 

The Site, among other things, was the location of entities involved in the business of 
recovering and recycling scrap metals. The dismantling of used electrical transformers was a 
significa:1t component of the scrap-metals operations at the Site. As part of former operations at 
the Site, various scrap metals, including used transformers and capacitors, were stored upon soils 
subsequently found to be oil-stained and contaminated by PCBs. In response, capacitors in the 
area of concern were removed by owner/operators of the Site and the oil-stained soils were then 
covered by asphalt between 1986 and 1988. This asphalt cover was later repaired and expanded 
after an EPA Site Inspection in 1988. Additional repair work was completed sometime in 2010. 
The owners of the Site have submitted information to the Pennsylvania Department of 
Environmental Protection's (P ADEP) Land Recycling (a/k/a Act 2) Program and have initiated 
investigation of the Site. By 2003 the owners declared bankruptcy without addressing elevated 
PCBs contamination. 

2. Physical Location/Site Characteristics 

The Site is located at 6801 State Road in the City ofPhiladelphia, Pennsylvania. The 
approximate geographic coordinates are N 40.02033 and W 75.03895. The area of concern is 
approximately 6 acres in size and is bound by industrial properties and roadways on all sides. A 
fence surrounds the area of concern which is property upon which scrap materials were staged at 
one time and which is now completely covered by asphalt. The asphalt is believed to be between 
2 and 3 inches thick. The Site is situated in an industrialized area of the City of Philadelphia 
along the Delaware River. 

The Site surface is sloped such that water from precipitation events is able to pool within 
certain areas upon the asphalt cover. Two manholes have also been identified within the area of 
the asphalt cover. These manholes provide access to a drainage system, operated by the 
Philadelphia Water Department, which courses through the Site and through which both sanitary 
and storm flows migrate. During low periods, the flow would move to the City of Philadelphia's 
treatment works. During high flow periods, the flow could overflow, as designed, through a 
combined sewer overflow (CSO) into the Delaware River. 

The depth to groundwater at the Site is about 10 feet below ground surface. The drainage 
system discussed above is constructed, at points, below the surface of groundwater (i.e., below 
the water table). 

3. Removal Site Evaluation 

In 2008, sampling activities conducted by EPA at the Site confirmed the presence of 
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PCBs and other organic compounds in the soils beneath the asphalt. PCBs were detected in soils 
throughout the Site. Other organic compounds including numerous chlorinated benzene 
compounds (e.g., trichlorobenzene), 2-butanone, and methylene chloride were detected in more 
limited volumes of soils at the Site. These other organic compounds were primarily detected in 
the soils also contaminated by PCBs. 

The highest concentration of PCBs (320 mg/kg) was detected in the soils between 
approximately 2 and 10 feet below.the ground surface at a location where elevated 
concentrations of several chlorinated benzene compounds (e.g., trichlorobenzene (500 mglkg)) 
were also detected. Commonly, certain electrical transfonner fluids containing PCBs also 
contained chlorinated benzene compounds such as trichlorobenzene to reduce the viscosity of the 
PCBs. The organic solvent 2-butanone (a/k/a methyl ethyl ketone) was also detected at 
concentrations up to 29 mglk:g in these same soils. 

The detection ofPCBs, chlorinated benzenes, and 2-butanone in the same soils at depths 
extending to the water table (at approximately 10 feet) indicat~s that organic compounds in the 
soil may be facilitating the transport ofPCBs into deeper soils and soils within the area ground 
water. It is plausible that electrical transformer fluids composed ofPCBs and trichlorobenzene, 
each of which are denser than water, could migrate downwards through the soil as a non-aqueous 
phase liquid (NAPL) if released at the Site. The presence of solvents such as 2-butanone or 
methylene chloride could also further facilitate the transport ofPCBs by increasing the solubility 
of the relatively insoluble PCBs within groundwater. PCas were found in the soils at depths 
below the groundwater table. Additionally, PCBs have been found within the waters migrating 
through the drainage system at the Site. The above information indicates that the PCBs have 
migrated from the surface where they were likely released and are migrating uncontrolled in the 
environment. Additionally, PCBs were detected at concentrations of approximately 190 mglkg 
in shallow soil immediately beneath the asphalt cover. 

On November :i, 2010, the OSC and Remedial Project Manager investigated the Site. 
The asphalt cover was observed to have been recently repaired (as evidenced by tarry coatings 
over the vegetation growing within cracks in the asphalt surface). Areas of previously ponded or 
pooled water were evident by the appearance of rings (similar to bathtub rings) or marks left at 
the water line of pooled water areas. The OSC has observed -ponded or pooled water at the Site. 
The OSC verified that the asphalt had been cracked or repaired in areas of ponded or pooled 
water. 

On February 11, 2CH 1, the OSC met at the Site with representatives ofthe Philadelphia 
Water Department (PWD) which operates and maintains a drainage system beneath the surface 
of the Site through which both sanitary and storm flows in the area of the Site migrate. 
Available maps indicate that the drainage system underlies the Site, exists in the area within 
which PCBs are located, exists at a depth which is below the water table, ·and is constructed of 
brick. The Site location with the highest PCB, chlorinated benzene, and 2-butanone 
concentrations in the soil is located alongside the drainage system. The PWD suggested to the 
OSC that a brick sewer drainage system such as that underlying the Site normally accepts storm 
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flows and infiltration of underground water such as groundwater. The drainage system would 
normally accept all flows in the industrial area destined for treatment or discharge to the 
Delaware River. Normally flow is directed to treatment works operated by the City of 
Philadelphia. During high flow conditions such as stonn events, the excess flow is directed, by 
design, to the Delaware River. 

On April 27, 2011, water and sediment within the drainage system were collected and 
sent for laboratory analysis. Water was collected from locations upstream, within (beneath the 
surface of), and downstream of the Site. Sediment was also collected if it was present. The 
analytical results indicate that PCBs are likely entering the drainage system from the Site; PCBs 
in the flow within the drainage system were detected at a concentration of0.005 ug/L upstream 
of the Site and at a higher concentration of 6.69 ug!L downstream of the Site. Sediment 
concentrations of approximately 6.4 mglkg were detected in sediment within the drainage system 
at a location within the Site. 

The Site is completely fenced and the fence is presently intact. 

4. Quantities and Types of Substances Present 

The OSC continues to conduct a removal site evaluation and investigate the Site. The 
available results of sampling activities indicate the presence of PCBs at the Site which are 
entering the groundwater and drainage system beneath the surface of the Site. Numerous organic 
compounds, primarily chlorinated benzene compounds, are also present in the soil. Based on 
available infurmation from investigationsoftheSite, the OSC estimates approximately 25,000 
cubic yards of soil at the Site are contaminated by PCBs. The levels ofPCBs in these 
contaminated soils exceeds 25 mg/kg, which is EPA's acceptable level for an industrial setting, 
such as the Site, that is characterized by a low potential for contact with the soil. Of the total 
volwne of contaminated soils at the Site, approximately 2500 cubic yards may contain levels of 
PCBs higher than 100 mg/kg, a concentration at which appropriate caps and covers would be 
required under EPA's PCB Regulations to protect the environment against further migration of 
PCBs. 

5. National Priorities List Status 

The Site is not presently on the National Priorities List (NPL) and has not been proposed 
to the NPL. The OSC wiil forward appropriate information to the site assessment program tor 
follow up as needed. 

B. Other Actions to Date 

Other actions at the Site have included the removal of capacitors, several buildings, and 
large amounts of scrap metal by previous owners and/or operators of the Site. The Site was also 
covered by asphalt and fenced, but neither removal ofPCBs contaminated soil nor the potential 
for the PCBs to migrate into drainage systems were addressed. 
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C. State and Local Authorities' Roles 

The Pennsylvania Department of Environmental Protection. (P ADEP, or the 
"Department") and the City of Philadelphia are not involved in current response actions at the 
Site. 

III. THREATS TO PUBLIC HEALTH OR WELFARE OR THE ENVIRONMENT, 
AND STATUTORY AND REGULATORY AUTHORITIES 

Section 300.415 of the NCP, 40 C.F.R. § 302.415, lists the factors to be considered in 
determining the appropriateness of a Removal Action. Specifically, paragraphs (b) (2) (i), (lv), 
(v), and (vii) of Section 300.415 apply as follows to the conditions as they exist at the Metal 
Bank of America State Road Site. 

A. 300.415 (b)(2)(i) ·-"Actual or potential exposure to nearby human populations, 
animals, or the food chain from hazardous substances or pollutants or 
contaminants" 

Polychlorinated biphenyls (PCBs) are hazardous substances and are located at the Site. 
The analytical results of samples collected from the Site indicate that PCBs have migrated into 
the deeper soils including soils below the water table (i.e., soils saturated by area groundwater) 
and are likely entering the drainage system beneath the surface of the Site. These PCBs are able 
to migrate from the Site through the drainage system and may also be migrating in the · 
groundwater. PCBs that enter into the underground drainage system move to the City of 
Philadelphia treatment works, but may move into the Delaware River, as designed, during high 
flow periods. The Delaware River contains fish that are removed from the River for 
consumption purposes as observed by the OSC and as documented by others. PCBs can 
bioaccumulate in exposed organisms and currently result in elevated levels ofPCBs in Delaware 
River fish tissue. Due to the potential for increased consumption of PCBs in fish tissue by 
humans, advisories against consumption of.fish extracted from the Delaware River have been 
posted by the Commonwealth of Pennsylvania. PCBs now present in the environment of the 
Delaware River have entered the food chain; humans (fishermen) are a part of the Delaware 
River food chain through consumption of fish. PCBs, which are a probable human carcinogen, 
tend to accumulate in the fatty tissue of exposed organisms. Animals and the food chain are 
potentially exposed to PCBs thereby posing a threat to human populations. The Delaware River 
Basin Commission has established Water Quality Standards to protect human health and 
environment; these standards include limitations for PCBs in the water. Additional exposure to 
PCBs contamination could occur to persons normally responsible for the maintenance of the 
combined sanitary and storm water drainage system which courses through the Site. 
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B. 300.415 (b)(2)(iv) --"High levels of hazardous substances or pollutants or 
contaminants in soils, largely at or near the surface,, that may migrate" 

Analytical information indicates that PCBs contamination has been identified within the 
surface soils throughout the Site. Although currently covered by asphalt, available information 
indicates that the PCBs are migrating. In fact, the analytical data indicate that PCBs have 
migrated into deeper soils which lie within the groundwater system and into the drainage system 
beneath the Site, It is unclear if the asphalt cover is suitable for mitigating the further migration 
of PCBs; the asphalt cover is cracked and sloped such that water is able to pool and likely 
infiltrate through the asphalt. PCBs conta1nination remai.Ping at tl:te Site is able to migrate to the 
aquatic environment through established drainage pathways (storm and sanitary sewer systems) 
or through the groundwater system. 

C. 300.415 (b)(2)(v) --"Weather conditions that may cause hazardous substances or 
pollutants or contaminants to migrate or be released" 

Precipitation events could result in fluctuation of the groundwater table. This fluctuation 
would allow for the cont~inated soils to periodically saturate and allow for migration ofPCBs 
from the soil into the groundwater and then further with the flow of the groundwater. The 
contaminated groundwater could enter the drainage system through flaws (e.g., cracks) in the 
structure, Storm water flows at the Site may also allow for infiltration of precipitation through 
the asphalt cap and underlying contaminated soils, The migrating water allows contaminants to 
enter the combined sanitary and storm water drainage system running through the Site through 
cracks or seains and thus allows for migration ofPCBs with the flow of the storm water. Finally, 
storm flows which exceed (overflow) the capacity ofthe drainage system are discharged directly 
to the Delaware nearby the Site; This overflow may contain PCBs which have le_aked into the 
drainage system from the Site in infiltrating waters or which have otherwise settled within the 
sediments within the drainage system. 

D. 300.415(b)(2)(vii)- "The availability of other appropriate federal or state 
response mechanisms to respond to the release." 

The OSC has coordinated with the Commonwealth of Pennsylvania and confirms that the 
Commonwealth presently has no plans for response actions at the Site. 

IV. ENDANGERMENT DETERMINATION 

Actual and threatened releases of hazardous substances from this Site, if not addressed by 
implementing the respon~e action selected in this Action Memorandum, may present an 
imminent and substantial endangennent to public health) welfare, or the environment. 

6 
Attachment A 



V. PROPOSED ACTIONS AND ESTIMATED COSTS 

This Removal Action will primarily address the PCB contamination known to be 
migrating from the Site via the drainage system running through the Site and will include 
activities intended to reduce the potential for infiltration ofPCBs into the drainage system. This 
Removal Action will not address the source of the PCB contamination; i.e., soils contaminated 
with PCBs and other hazardous substances. Instead, this action is intended to minimize further · 
off-Site migration ofPCBs and to characterize the Site further. This Removal Action also 
includes additional activities related to minimizing the migration of P.CB contamination from the 
Site such as: replacing and/or sealing the existent asphalt cover to reduce infiltration of water 
through the cover and further migration ofPCBs from the Site. Until all PCB-contaminated soils 
that could allow for migration ofPCBs from the Site are excavated and removed, maintenance of 
the existent asphalt cap, continued monitoring of groundwater, and property-use restrictions will 
be required to assure the protectiveness of the response action. 

Proposed Action Description 

l. Mobilize personnel and equipment to the Site to implement response actions. Activities may 
include preparing to conduct removal actions by improving safety considerations and access 
to contaminated areas; 

2. Continue removal sit~ evaluation, including investigation, sampling, analysis, and 
characterization of PCB contamination consistent with 40 CFR Part 761; 

3. Install a liner within that portion of the combined sanitary and storm water drainage system 
underlying the Site and within the PCBs-contaminated soils to minimize infiltration ofPCBs 
contamination into the drainage system. Installation activities shall include evaluation of the 
integrity of the drainage system to aid in selection of specific liner, preparation of the 
drainage system for liner installation, and pumping the flow within the drainage system to 
allow for liner installation. Additional liner shall be installed as necessary to assure integrity 
of the liner discussed above. 

4. Implement erosion and sedimentation controls as well as storm water management controls 
necessary to minimize the migration of storm water into any area subject to response activity 
which exposes PCBs contaminated soil; these actions are intended to minimize the migration 
of potentially PCB-contaminated storm water from the Site. Actions may include pumping 
and temporary containment of potentially PCB-contaminated stonn water. 

5. Treat, consistent with standards at 40 CFR § 761.79(b}, on-Site waters which are 
accumulated during on-Site activities described in Item~ #3 and #4. Discharge the treated 
water to local sewage treatment plant. Or, if this arrangement is not feasible (e.g., due to 
volume or content of the on-Site wates or capacity ofthe treatment plant), dispose off-site the 
hazardous substances identified in item #4, and other wastes associated with the Removal 
Action, in accordance with Section 12l(d)(3) ofCERCLA and 40 C.F.R 300.440 and 40 
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C.F.R. § 761.61. Activities may include sampling, bulking, consolidating, drumming, 
pumping, or otherwise handling the hazardous wastes, hazardous substances, liquids, and 
wastes to ensure that they are properly transported. 

6. Seal or replace and grade, as needed, asphalt cover over all areas of the Site containing PCBs 
contamination in the soil to minimize the potential for infiltration of surface water through 
the cover. · 

7. For as long as PCB-contaminated soils remain at the Site, provide notification to future 
owners of the Site of the presence and concentrations ofthe PCBs remaining at the Site and 
the need to maintain a cover over PCBs remaining at the Site consistent with the 
requirements of 40 C.F.R. § 761.61(a)(8). 

8. For as long as PCB-contaminated soils remain at the Site, implement Post-Removal Site 
Controls through which the cover and fence are routinely inspected and which provide for 
repairs such that infiltration through the cover is minimized and the fence continues to serve 
to minimize entrance upon the Site. 

B. Contribution to Remedial Performance 

The Metal Bank of America State Road Site is not at this time proposed for inclusion on 
the CERCLA National Priorities List (NPL). The Removal Action is consistent with accepted 
removal practices and is expected to abate the threats that meet the NCP removal criteria. 

C. Applicable or Relevant and Appropriate Requirements (ARARs) 

The Removal Action '>Vill attain ARARs to the extent practicable given the exigencies of 
the situation. 

On July 4, 2011, the OSC requested ARARs from P ADEP for response actions similar to 
those contemplated herein. .The OSC wiU continue to work with the Department for 
identification of ARARs. 

To the extent that these and other regulations pertain to the scope of this action, EPA will 
comply -vvith additional identified requirements to the extent practicable given the exigencies of 
the situation. 

D. Estimated Costs 

The proposed distribution of funding is as follows: 
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Ex tram ural Costs This Action Total 

Regional Allowance Costs: (ERRS $741,850 $741,850 
contractors and subcontractors) 

Other Extramural Costs Not Funded $ 75,000 $ 75,000 
from the Regional Allowance: 
START Contractor 

TOTAL REMOVAL ACTION $816,850 $816,850 
PROJECT CEll..ING 

VII. EXPECTED CHANGE IN SITUATION SHOULD ACTION BE DELAYED OR 
NOT TAKEN 

If no action is taken or the action is delayed, the threat of additional or potential release of 
hazardous substances from the Metal Bank of America State Road Site into the environment, 
including the aquatic environment, is inevitable. 

VIII. OUTSTANDING POLICY ISSUES 

There are no outstanding policy issues pertaining to the Metal Bank of America State 
Road Site. 

IX. ENFORCEMENT 

The EPA Region III Office ofEnforcement has been provided with all background 
information available regarding this Removal Action to pursue enforcement actions pertaining to 
the Metal Bank of America State Road Site (See attached Confidential Enforcement Addendum). 

The total EPA costs for this removal action based upon full-cost accounting practices that 
will be eligible for cost recovery are estimated to be $1,507,262. 1 

Direct Extramural Costs 
Direct Intramural Costs 
Total, Direct Costs 

$ 816,850 
$ 85,000 
$ 901,850 

1Direct Costs include direct extramural costs and direct intramural costs. Indirect costs 
are calculated based on an estimated indirect cost rate expressed as a percentage of site-specific 
direct costs, consistent with the full cost accounting methodology effective October 2, 2000. 
These estimates do not include pre-judgment interest, do not take into account other enforcement 
costs, including Department of Justice costs, and may be adjusted during the course of a removal 
action. The estimates are for illustrative purposes only and their use is not intended to create any 
rights for responsible parties. Neither the lack of a total cost estimate nor deviation of actual 
total costs from this estimate will affect the United States' right to cost recovery. 
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Indirect Costs ( 67.13 % x Direct Costs) 
Estimated EPA Costs for a Removal Action 

X. RECOMMENDATION 

$ 605,412 
$ 1,507,262 

This Action Memorandum decision document represents the recommended Removal 
Action for the Metal Bank of America State Road Site in Philadelphia, Pennsylvania, developed 
in accordance with CERCLA as amended, and not inconsistent with the NCP. Conditions at the 
Site meet the NCP Section 300.415(b )(2) factors for a removal and I recommend your approval 
of the Removal Action. The total project ceiling will be $816,850. Of this, an estimated 
$741,850, comes from the Regional Removal Allowance. 

Action by the Approving Official: 

This Action Memorandum represents the selected Removal Action for continuing the Removal 
Action at the Metal Bank of America State Road Site, in Philadelphia, Pe:imsylvania, developed 
in accordance with CERCLA as amended, and not inconsistent with the NCP. This decision is 
based on the administrative record for the Site. 

Pursuant to Section 113(k) ofCERCLA, 42 U.S.C. 9613(k) and EPA delegation No. 14-22, I 
hereby establish the documents identified in Attachment B hereto as the Administrative Record 
supporting the issuance of the Action Memorandum. 

I have reviewed the above~stated facts and based upon thos~ facts and the information compiled 
in the documents described above, I hereby determine that the release or threatened release of 
hazardous substances at and/or from the Site presents or may present an imminent and 
substantial endangerment to the public health-or welfare or to the envirorunent. I concur with the 
Removal Action as outlined in the Action Memorandum. 

APPROVED: 

Attachments: 

Derutis P. Carney, Ass 
Office of Preparedness and Response 
EPA Region 3 

A. Enforcement Confidential Memo 
B. Administrative Record documents 
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